

CONFIDENTIAL

9F

file: Incendiary
General

**PROPOSAL
FOR THE
MANUFACTURE OF
148 CANS OF SPECIAL PUTTY**

23 October 1961

25X1


CONFIDENTIAL

CONFIDENTIAL

A requirement has arisen for the manufacture of 148 x 5 pound cans of special putty. This material, which has been previously furnished by this company, will again be prepared in accordance with Specification No. 267. The attached cost estimate reflects only a slight rise in price per can despite considerable upward change in our burden rates. This absorption of costs was made possible by an improvement in the manufacturing procedures, thereby reducing the total man hours necessary for the job.

It is suggested that the program be written as a fixed price contract to cover a three months' working period. It is expected that delivery can probably be made within six to seven weeks of receipt of the contract. A partial delivery can be made earlier if required.

No monthly reports or final technical report will be furnished.



25X1

CONFIDENTIAL

CONFIDENTIAL

COST ESTIMATE

250 hrs. Engineering Labor @ \$3.00	\$	840.00
Overhead @ 125%		<u>1,050.00</u>
Sub Total I	\$	1,890.00
Purchased Chemicals & Materials		891.00
Packaging & Freight		<u>250.00</u>
Sub Total II	\$	3,031.00
G & A @ 11%		<u>333.00</u>
Sub Total III	\$	3,364.00
Fee @ 10%		<u>336.00</u>
Total	\$	3,700.00

Approximate Piece Price \$25.00

CONFIDENTIAL